



| REV | DATE | REMARKS | DRN | APRD |
|-----|----------|------------------------------------|---------|------|
| R7 | 1.12.14 | Revised as per architecture layout | Manisha | |
| R6 | 25.10.14 | Revised as per architecture layout | Manisha | |
| R5 | 23.08.14 | Revised as per architecture layout | Manisha | |
| R4 | 23.08.14 | Revised as per architecture layout | Manisha | |
| R3 | 23.08.14 | Revised as per architecture layout | Manisha | |
| R2 | 3.04.14 | Revised as per architecture layout | Manisha | |
| R1 | 3.04.14 | Revised as per architecture layout | Manisha | |

PROJECT: PROPOSED HVAC WORK AT AIROLI AUDITORIUM NAVI MUMBAI

CLIENT: NMMC

ARCHITECT: THE FIRM

TITLE: HVAC DUCTING LAYOUT AT FIRST FLOOR

SAINI ENGINEERING & CONSULTANCY

| DRN | MANISHA | SCALE | DWG NO | R0. |
|------|------------|----------|------------------|-----|
| APRD | J.GUPTA | 1:100 | SEAC/HVAC/DWG-03 | R7 |
| DATE | 11/12/2013 | PAPER:A1 | | |

